

Tender No. NCZCC/Octave/2025-26/001

Date: 08/04/2025

Name of work: Octave Festival (A North East Festival) at BHAGALPUR, BIHAR

Details of Items

फर्म का नाम / Name of the Firm			
फर्म का पता / Address of the Firm			
जीएसटी रजि. नंबर / GST Reg. No.			
पैन नंबर / PAN No.			
दूरभाष/मोबाइल नंबर / Phone/Mobile No.			
ईमेल आईडी / E-Mail Id			
S.No.	Particular	NO. OF DAYS & UNIT	Qty
A	LOGISTIC ARRANGEMENTS		
1	Construction of Scalp Folding stage with 19mm solid ply on the top and Mat		
	i) Double Layer Stage Size: 60'(L) X 40'(W) X 4' (H)	5 DAYS - Sft	2352
	ii) Wooden Steps- 5ft width with railings. (radius tape affixed for night clarity)	5 DAYS - Nos.	3
2	Iron Grid Four Side on side stage. Height of 24ft. Clear	5 DAYS - Nos.	4
3	Stage Designing & Back Drop (Design with North East theme and layout as per given) Size : 60' W x 20' H (Final shape will be ready before the day of Final Prog)	3 DAYS - Nos.	1
4	Green Room: Size —20ft x 20ft., Platform & Carpeting, 4 ceiling fan, 100 plastic chairs, 4 long table, 10 nos. of CFL of 36W, Water filter/ Water drums (40 ltrs) per day with paper glasses and dustbin, Glass, Mirrors 4'-0" and 4 Nos. Powerpoint.	5 days - Nos.	3
5	Sitting arrangement:		
	i) Brass Sofa with arm 3 Seater with white towels cover for VVIPs.	3 Days - Sets	50
	ii) Steel cushion chairs	3 Days - Nos.	500
	iii) Tea Table	3 Days - Nos.	30
	iv) Plastic moulded chair	5 Days - Nos.	5000
6	Partition wall with thick black cloth covering both sides of the sitting area.	5 Days - Sqft	8800
7	Chemical Toilet for gents & ladies Separately with Required Nos. of attendants (one male & one female sweeper and security personal) with water supply, bucket & mugs.	5 days - Nos.	10
8	Risers for Media/ Console Room (20ft. x 16ft.) made of bamboo structure & ply platform with black cloth covering.	5 days - Nos.	2
9	Fire Extinguishers	5 days - Nos.	50

10	Aluminum barricading of min 3ft. height	5 days - Rmt	5000
11	Fiber Dustbin (Big size)	5 days - Nos.	20
12	Box type wooden welcome gate with plaster paries, east traditional relief work (decorative) Structure: North	5 days - Nos.	2
13	Flower Decoration at venue, stage, Gates, 50 Nos. Garland , 55 Nos. of Buckey, Flower Buds 200 Nos. (for three days)	3 days	1
14	Synthetic carpeting (green or red) near VVIP passage	5 days - Sft	8000
15	Cleaning of Entire venue, Green Room, VIP room & stage (Every Day)	5 Days	10
16	Watch & Ward: (The security services must be from a reputed firm .)		
	A Shift (06.00A.M . to 02.00P.M)	5 days - Nos.	5
	B Shift (02.00 P.M. to 10.00P.M)	5 days - Nos.	5
	C Shift (10.00P.M. to 06.00 A.M.)	5 days - Nos.	5
17	Gadi (Single Mattress), Pillow with Cover, Bed sheets & Blankets	8 days - Set	250
18	Erection of Dining Hall : Bamboo Framing ,Clothe Ceiling, 200 chairs and 15 tables	8 days - Sft.	1200
19	Erection of Kichen Shed	8 days - Sft.	400
20	Erection of Craft Stall of Size 15'X10' (Ethnic design) - close to Auditorium: Platform on strong wooden base of 6" height & 3 side wall with 4mm. thick ply with wooden frame of 8' height painted & covered with matching carpet on floor, 4Nos. of tube light & 1 No. 15Amp. Plug point with all fittings and wiring etc. 1No. Smooth Wooden counter with white cloth cover. Size-8'X2'x3' and shelves at the back. Roofing: Tarpaulin roofing with Cotton cloth interior ceiling. & Close Drops .	5 days - Nos.	10
21	Erection of food Stall of Size 15'X10' (Ethnic design) close to Auditorium: Platform on strong wooden base of 6" height & 3 side Fire Protected wall painted & covered with matching carpet on floor, 6Nos. of tube light & 2 No. 15Amp. Plug point with all fittings and wiring etc. 2 Nos. Smooth Wooden counter with white cloth cover. Size-18'X2'x3' and shelves at the back. Roofing: Tarpaulin roofing with Cotton cloth interior ceiling. 2 Nos. Wooden Toped Long Table with clothe & Close Drops .	5 days - Nos.	10
22	VIP Lounge : 400 Sq.ft. Waterproofing with white clothe ceiling Walling, Platform with New Carpeting, Door Screen, 4 Nos 3 seater Brass sofa with White Towel, 01 No. Centre Table, 10 Nos. Banquet Chairs with white cover, 100 Nos. water Bottle, Adequate Lighting, 02 Nos. Soundless Fan, One 3 Ton Tower Air conditioner and chemical toilet.	5 days - Nos.	1
23	Inauguration or lighting Stand for opening	3 days - No.	1
24	AC Cooler	5 days - No.	20
25	Ceiling Fan	5 days - No.	20
26	Stand Fan (24 inch)	5 days - No.	20
27	Cost of Decoration of Two Main Gates and Ambience Creation with North East Theme (Design will be submitted in Appendix-D) (Final shape will be ready before the day of Final Prog)	5 days - NO.	1
	Rates inclusive of transportation cost, etc (all inclusive)		
B.	STAGE LIGHT		
1	LED Par Warm Wash	5 days - Nos.	100
2	RGB LED Par 3 Watt	5 days - Nos.	80
3	Moving Head Sharpy	5 days - Nos.	30

4	Follow Spot	5 days - Nos.	12
5	100 watt Flood Light Warm	5 days - Nos.	10
6	Smoke Machine (Jumbo)	5 days - Nos.	4
7	Truss - Alluminium (RFT) 60x40 stage	5 days - sq ft	240
8	PAR 1000 watt	5 days - Nos.	32
9	Warm White Blinder	5 days - Nos.	12
10	Operating Console more than 48channels for par and other lights[Avolite pearl 2010 or zero 88] with programmer	5 days - Nos.	1
11	Sound less Generator 125 KVA including fuel. The Generator will operate for 6hrs. to 8 hrs	5 days - Nos.	1
	Rates inclusive of transportation cost, cable box, dimmer controller board, DMX board etc (all inclusive)		
C.	STAGE SOUND		
1	JBL VRX Linearay	5 days - Nos.	12
2	Double Top JBL (1000 watt RMS)	5 days - Nos.	6
3	Double Low JBL (2000 watt RMS)	5 days - Nos.	6
4	JBL 712 Monitor with matching amplifier (Philips/Sundoyne (200 watt RMS)	5 days - Nos.	8
5	Microphones Shure	5 days - Nos.	25
6	Cordless Microphones (Shure/ Soney/ Senheiser)	5 days - Nos.	5
7	Podium Mike	5 days - Nos.	2
8	Laple Mike	5 days - Nos.	12
9	Foot Mike	5 days - Nos.	8
10	Microphone stands (big size)	5 days - Nos.	15
11	Microphone stands (small size)	5 days - Nos.	10
12	Digital Mixer 32 channel	5 days - Nos.	2
13	62 KVA Generator (Soundless) with fuel for stage sound for cultural programme.	5 days - Nos.	1
	Rates inclusive of transportation cost, snake cable, amplifier, equalizer, ups, laptop box, etc (all inclusive)		
D.	GENERAL ILLUMINATION & VENUE DECORATION		
D	Illumination		
1	LED Metal 100W	5 days - Nos.	125
2	Pole	5 days - Nos.	12
4	LED Spot light	5 days - Nos.	80
5	Rice Rope 100 ft (Multicolour, Warm colour, white colour)	5 days - Nos.	1000

6	125kva silent DG Set with fuel for 6 Hrs.	5 days - Nos.	1
	Rates inclusive of transportation cost, amplifier, equalizer, ups, laptop box, etc		
E.	PRINTING & ADVERTISEMENT - MOUNTED BEFORE 5 DAYS OF FINAL PROG		
1	Temp. Hoardings Flex mounted on iron frame (20'X 10.) to be fixed at Venue & around the city	8 DAYS - No	10
2	Signage (Flex mounted on iron frame (6'x3)	8 DAYS - No	20
3	Gate Frame	8 DAYS - No	2
4	Miking in Hired Vehicle Campaign	8 DAYS - No	5
	Rates inclusive of transportation cost, etc (all inclusive)		
F.	PHOTOGRAPHY & DOCUMENTATION		
1	Still Photography With Submission of Photographs and soft copies per day with 1TB Harddisk	3 days - Nos.	4
2	Video Photography with HD Camera., With Submission of DVD for 3 Days	3 days - Sets	3
3	Drone Camera	3 days - Days	1
	Rates inclusive of transportation cost, etc (all inclusive)		
G.	CATERING AND FOOD SERVICE (For 200-250 Heads for 08 Eight Days)		
1	Tea	8 DAYS - No	
	1 cup tea with Biscuits		
2	Breakfast	8 DAYS - No	
	6 pcs. Puri, Sabji, 1 Sweet with tea		
	Or		
	4 pcs. Toast with butter/ jam, 1 banana, 1 boiled egg with tea		
3	Lunch:-	8 DAYS - No	
	Fish meal/ Egg Meal : Rice, Chapati (2 pcs), Dal, Bhaji, Sabji, Fish (100 gms) with curry, Chatni, Papad, Salad OR		
4	Dinner:-	8 DAYS - No	
	Chicken Meal: Rice, Chapati (2 pcs), Dal, Bhaji, Sabji with Chicken (200 gms) with curry, Chatni, Papad, Salad		
5	Evening Tea & Snacks :-	8 DAYS - No	
	1 cup tea with Chicken pattis or Chicken Chowmin with one boiled egg (to be served at Programme venue)		
6	Special VIP packets with mineral bottle for VVIP guests to be served at programme venue (Veg)	3 DAYS - No	
7	Service boy/girl (three nos.) with uniform on to serve VIP packets for VVIP guests at programme venue	3 DAYS - No	
8	Mineral water Jar (80 ltrs.) per day	8 DAYS - No	
	Rates inclusive of transportation cost, etc (all inclusive)		

II.	HIRING TRANSPORT		
1	Bus 50 seater (Whole day with fuel)	8 days in Nos.	8
2	Innova vehicle for guests (Whole day with fuel)	8 days in Nos.	8
3	Tata Sumo (Whole day with fuel)	8 days in Nos.	3
4	Tata Winger (Whole day with fuel)	8 days in Nos.	8
I.	ACCOMMODATION OF 200 ARTISTES		
1	Rate of rent per day per artiste for non AC rooms on sharing basis with adequate supply of water for drinking as well as washroom	8 days in Nos.	200